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WORK ASSIGNMENT

CONTRACTOR: Scientific Consulting Group, Inc (SCG)
CONTRACT NUMBER: EP-D-14-001
WORK ASSIGNMENT NO: 2 — [

WORK ASSIGNMENT TITLE:  Indoor Air Science and Tech Support

WORK ASSIGNMENT
MANAGER: Laura Kolb
OAR/ORIA/IED
1200 Pennsylvania Ave., NW. (6609J)
Washington, DC 20460
202 343-9438

Alternate Work Assignment Greg Brunner

Manager OAR/ORIA/IED
1200 Pennsylvania Ave., NW. (6609J)
Washington, DC 20460
202 343-9052

LEVEL OF EFFORT:
PERIOD OF PERFORMANCE: Jan 1,2015 - Dec 31, 2015

In meeting the requirements of this work assignment, the contractor shall be in a
support role and will NOT be involved in the development of EPA policy, nor in
any other activity that is an inherently governmental function.

1: BACKGROUND

Title IV of the Superfund Amendments and Reauthorization Act of 1986 (SARA) gave
EPA broad authority to conduct research on indoor air quality, develop and disseminate
information on the subject, and coordinate efforts at the federal, state, and local levels.
The EPA, Indoor Environments Division (IED) works with all levels of government, with
other Agencies and organizations at the federal level, and with other nations to promote
effective approaches to identify and solve indoor air quality problems.

This work will be completed in accordance with the Information Quality Act/Information
Quality Guidelines, and the Environmental Protection Agency's peer review guidance,
as required. The links to these guidelines are: http://www.epa.gov/quality/ and
http://www.epa.gov/quality/informationguidelines/index.htmi.



Task 1: The contractor should prepare a cost estimate.

THIS WORK ASSIGNMENT REQUIRES SPECIFIC AREAS OF EXPERTISE AS
FOLLOWS.

1 - 1AQ expert(s) - expert with at least 10 years documented experience writing and
working on Indoor Air Quality (IAQ) economic/technical/science issues — relevant areas
of expertise may include mold, flooding, water/moisture problems in buildings, indoor
chemistry, climate change and IAQ, resilient building design, IAQ and public health,
biocides, building science, residential construction, multi-family building construction,
commercial construction, building forensics, IAQ and economics, epidemiology,
statistics.

2 — Building scientist(s)- building science expert(s) with at least 7 years documented
experience, including experience as an instructor and presenter on moisture control in
buildings, mold cleanup, and/or other IAQ issues. Extensive field experience related to
fixing IAQ problems including water/ moisture and mold problems buildings is essential.

3 — Public health or environmental health professional(s) - with extensive experience (at
least 7 years) on IAQ topics such as mold related health effects/ environmental health
issues, and/or environmental health experts with expertise in building science & IAQ
issues.

4 — Graphics specialist/artist - professional artist or cartoonist with extensive experience
(published in at least 5 technical/scientific type works) creating graphics/ artworks/
drawings/ cartoons to illustrate technical and/or scientific topics, artist must be able to
work/ interact effectively with computer expert (s) and technical writers.

5 - Computer expert - must have at least 5 years experience with website/app design,
must be closely familiar with EPA standards for web materials.

6 — Research librarian — must have at least 5 years experience with complex
scientific/technical literature searches.

7 - Professional editor — must have at least 7 years experience working with
scientific/technical publications.



8 —Additional expertise that may be needed:

a - layout and design for print or electronic technical publications

b - technical writing

c - expertise in the design and creation of camera-ready electronic files, in state-
of-the-art publishing software including Adobe InDesign, must have
experience with editing and print related technical issues from creation to final
product

d - communication techniques and strategies for scientific/ technical topics for
multiple audiences, experience creating low literacy publications/messages
from complex technical materials

e- speakers and/or participants who can provide technical representation of IAQ
issues at conference and meetings

THE CONTRACTOR SHALL PROVIDE RESUMES OF ALL STAFF WHO WILL
PERFORM THIS WORK

This is a continuation of the Indoor Air Science and Tech Support project. The
contractor shall prepare a new cost estimate for all tasks described in this Work
Assignment. Estimates in the cost proposal shall include travel and disposable
equipment costs necessary to implement the program.

For Tasks 2-4, one or more in-person or phone meetings between the contractor staff
and WAM will be needed to discuss details and scheduling (Meetings will be scheduled
at mutually agreeable times, to be arranged.) No tasks will be performed without
explicit authorization from the WAM.

Task 2 - Provide editorial, content, and design support for updates or new I1AQ
technical/ science web pages or content including graphics (on EPA website)
and/or EPA mobile sites or apps content.

SOW A2(a, e), B2(b, c,e), D2 (a, b, c, d, e f h, I, m 0), E2 (a, b, c)

Provide professional support for minor edits or rewriting of existing EPA webpages or
development of new ones. Provide professional support for minor edits or rewriting of
existing EPA mobile sites or apps or development of new ones. WAM will specify any
editing, research items or rewrite work required. Work will be primarily in Word format.

For the purposes of the cost estimate, assume this includes minor updates/edits to the
text of 4 existing factsheets and the development of 4 new graphics.



Task 3 - Support for creating and promoting Indoor Air Quality (IAQ) technical or
science related materials or projects including editing, writing, review, technical
communication efforts

SOW A2(a, e), B2(b, c,e), D2 (a,b,c,d, e, f, h, I, m, 0), E2 (a, b, c)

Provide professional editing, writing, and review of technical/scientific materials and
research. Provide support for the development of or revision to EPA
mold/moisture/flood/biologicals or other IAQ documents, web documents, online
courses, presentations, or other guidance or educational materials. Webinars, videos
and online CME or other educational materials may be developed.

This task may also include support with communication with or outreach to
professionals on IAQ topics including radon, interaction with EPA staff at the EPA Office
of Research and Development, and others on mold/moisture/flood/biologicals/IAQ
science/technical related issues, distribution and response to public comments, and
development of final documents including photography/graphics/layout/camera-ready
copy, meeting/conference support, and related work/items.

For the purposes of the cost estimate, assume that 2 factsheets are created, 4 outreach
presentations by IAQ experts on EPA |AQ related subjects are made at national
meetings, and 1 online moisture course for professionals is created (working with
content from existing EPA document Moisture Control Guidance for Building Design,
Construction, and Maintenance). Also assume that 2 analyses of complex IAQ topics
are done in the style of a peer reviewed paper, such that the resulting analyses/papers
would be appropriate for submission to peer reviewed journals. Experts in building
science/IAQ will be needed in addition to an experienced technical editor.

Task 4 - Indoor Air Quality (IAQ) issue research and analysis support
SOW A2(a, e), B2(b, c,e),D2 (a,b,c,d, e, f,h,I,m, 0), E2 (a, b, ¢)

Provide professional analysis, editing, writing, and research support, including
document and book search and retrieval for mold/moisture/IAQ/hurricane response
related work. This may include assistance with research on and analysis of multiple IAQ
related topics which may include: biocides, flood cleanup, emerging energy and IAQ
issues including formaldehyde, drywall, IAQ and emergency preparedness,
weatherization, particulate matter (PM), VOCs, products, green buildings, asthma,
allergies, IAQ & public health, ventilation, building envelopes, IAQ economics, and
nanotechnology, and building products.

For the purposes of the cost estimate, assume this includes research and analysis
related to emerging IAQ issues on climate change, weatherization, energy, and general
IAQ, and one 30-page related technical deliverable/report/white paper.



Also, for the purposes of the cost estimate, assume that 2 complex literature searches
are completed, 50 articles/15 books are retrieved, 2 experts are consulted by phone (2
hours each) on complex IAQ issues, 2 documents of approximately 15 pages each are
written in response to new/emerging specific IAQ issues or questions, 4 documents are
reviewed, and comments are supplied to EPA by building science/IAQ experts. An
expert (s) in building science/IAQ will be needed in addition to an experienced technical
editor. No reviews/research will be performed nor items retrieved without explicit
instruction from the WAM.

5. TIME SCHEDULE AND DELIVERABLES

The deliverables shall be due as agreed between WAM and contractor roughly following
the schedule below. The contractor shall provide the WAM with a master and an
archive copy of all deliverables and drafts. Unless otherwise mutually arranged, written
reports and documents must be submitted in Word, camera ready
publications/documents in Adobe InDesign, web publications in HTML. All original
materials retrieved (articles, books, reports, etc) and all originals of
artwork/graphics/hard copy photos will be submitted to WAM prior to the end of the
contract. Copies of all electronic photos shall be submitted to EPA prior to contract end
as JPEG files, RAW files, or other format acceptable to WAM as appropriate.

TASK | DELIVERABLE | DUE DATE
NO: | | - N . SO
1 Cost estimate Within 20 calendar days after the effective date of the work
I .. |assignment
2 Updates to science web | ongoing
pages
3 IAQ - ongoing
factsheets/presentations |
3 Moisture o fourth quarter 2015 a - -
| course/analyses N B B -
4 IAQ research/analysis
support starts ASAP, ongoing
5 Master and an archive Decem_b_grniﬁ,—Zd1_5 -

' copy of all deliverables
and drafts




